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Columbia County SEL Building
SAJ Project No.: 24011

PART 1 - GENERAL

Bid/Permit Set Addendum 1
July 5t 2024

1.1 INTRODUCTION
A. Basics: This Addendum modifies or interprets (by addition, deletion, clarification, or
modification) and takes precedence over previously issued Bidding Documents Bid/Permit Set
(originally issued June 21%t, 2024). Bidders are requested to attach this Addendum to their
copy of the Project Manual and acknowledge receipt of this Addendum in the designated place
on the Form of Proposal. The following Addendum items are further instructions to the
Bidders/Contractor.
ltem General Information
1
1.2 Contractor Questions and Clarifications - For inquiries received from bidders, sub-bidders and
suppliers during the bid phase. Architect response may be supplemented by revised documents
issued as part of an addendum.
ltem Bidder Question Response
1 Volume 1, page 11 of the The pre-bid location will be at the project location. Updated
specifications does not state the spec section — “Instruction to Bidders” has been provided in
pre-bid location in paragraph 4.01. | Addendum #1
2 Include supplemental asbestos Included in Addendum #1.
survey report.
3 Missing substitution form and Included in Addendum #1.
agreement form in volume 1 of the
specifications.
4 Missing section 10 5129 in the Table of Content has been modified in Addendum #1
specifications.
5 Missing section 22 1006 in the Table of Content has been modified in Addendum #1
specifications.
6 Missing section 22 0549 in the Table of Content has been modified in Addendum #1
table of contents in the
specifications.
7 Specification section 09 Yes, that is what is required. Coordinate with Owner

6800.1.08.B calls for “not less than
1 standard roll for each type”. A
standard toll is 6’x105’. Please
confirm this is what is required for
attic shock.

location for extra stock.
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Columbia County SEL Building
SAJ Project No.: 24011

SPECIFICATIONS

Bid/Permit Set Addendum 1
July 5t 2024

1.3 REVISIONS TO PROJECT MANUAL
SECTION

NUMBER SECTION TITLE REVISION SUMMARY
000110 Table of Contents Replace TOC for both Volumes
002113 Instructions to Bidders Replace this section
004313 Bid Bond Add this section
006113 Payment Bond Add this section
0066 13 Performance Bond Add this section
008300 Prevailing Wage Rates Add this section
004325 Substitution Request Form Replace this section
0052 00 Agreement Form Delete this section. See 00 72 00 — General Conditions for

Agreement Form

02 0001 Hazardous Materials Report Replace this section
224000 Plumbing Fixtures Replace this section

PART 2 - DRAWINGS

2.1 Drawings
SHEET
NO. SHEET TITLE REVISION SUMMARY

ARCHITECTURAL

A0.00 COVER SHEET Modified Index of Drawings

A6.10 RESTROOM PLANS AND Revised restroom to show locations of restroom fixtures.
ELEVATIONS

ELECTRICAL

£0.00 GENERAL NOTES, ABBREV. Revised list of Abbreviations
AND SHEET INDEX

£0.01 ELECTRICAL LEGEND Revised S.ym?ols Legend — Fire Alarm and Symbols Legend -

Communications

£2.00 ELECTRICAL LIGHTING Revised Luminaire Schedule and Sequence of Operations
SCHEDULE Control Matrix
ELECTRICAL DEMOLITION — Removed Flag Note #1.

ED1.10
LEVEL 1 PLAN Added plan note to D1.
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Columbia County SEL Building Bid/Permit Set Addendum 1

SAJ Project No.: 24011 July 5t 2024
£3.10 ELECTRICAL LIGHTING — Revised plan D1.
LEVEL 1
E4.10 ELECTRICAL — LEVEL 1 PLAN Revised plan D1.
£6.00 ELECRTICAL ONE-LINE Revised One-Line Diagram.
DIAGRAM Revised Mechanical Equipment Connection Schedule.
MECHANICAL

Revised Min. outside air for RTU-3 and RTU-4 and remarks on
M2.00 MECHANICAL SCHEDULE Packaged Rooftop Air Conditioning Unit Schedule.
Revised remarks on Fan Schedule

MECHANICAL DEMOLITION — | Added plan note on plan D1.

MD1.10 LEVEL 1 PLAN
M3.10 MECHANICAL PLAN — LEVEL 1 | Revised Flag Notes.
PLAN Revised plan D1.
M7.00 MECHANICAL DETAILS Revised RTU SOO note #8.
PLUMBING
P2.00 PLUMBING SCHEDULE Revised Plumbing Fixture Schedule

SUBSTITUTION REQUEST APPROVALS
APPROVED SUBSTITUTIONS

(Any approval shall not require any modification by the design team, if any modification are required
then the cost will be borne by the substitution requesting company.)

SPECIFICATION SECTION — PRODUCT

NAME PROPOSED SUBSTITUTION APPROVAL

None at this time

OTHER DOCUMENTS INCLUDED:

THE BIDDER SHALL NOTIFY ALL SUB-BIDDERS OF THIS ADDENDUM AND SHALL ACKNOWLEDGE RECEIPT
OF THIS ADDENDUM BY INSERTING THE ABOVE ADDENDUM NUMBER IN THE SPACE PROVIDED ON THE
BID FORM PRIOR TO SUBMITTING BIDS. FAILURE TO DO SO MAY SUBIJECT THE BIDDER TO
DISQUALIFICATION.

END OF ADDENDUM
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